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State of Idaho Department of Lands 
Addendum No. 1 

To 
Contract Documents for Construction of 

Triumph Mine – Discharge Site Relocation 
(Req. # 09-401) 

 
NOTICE TO BIDDERS: 

 
You are hereby notified of the following clarification of, or revisions to, the 
drawings and specifications for the above referenced project. 
 
This Addendum “#1” is hereby made a part of the project requirements and 
contract documents for the referenced project. 
 
PLEASE BE SURE TO ACKNOWLEDGE THIS ADDENDUM ON YOUR BID FORM. 
 
 

CLARIFICATIONS 
 
Carefully review the meeting notes for clarifications from the pre-bid meeting. 
 
A performance bond of 100% of the contract amount is required for this project. 
 
Pre-con meeting will be held on November 12, 2008 10:00 AM at the project site.  
Contractor will need excavation equipment on-site at that time. 
 

DRAWINGS 
SHEET 2 OF 3 
It was explained the property line shown on the west side of the tailings impoundment 
was in the incorrect location.  The actual location is closer to the east side of the 
existing pipeline. 
 
Meeting Notes 
Notes from the 10/31/08 pre-bid meeting and the meeting attendance sheets are 
attached. 
 
 
 
 
 
 
 
 
 
 

- End of Addendum No. 1 - 
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MEETING NOTES 

DATE:  November 3, 2008 

TO:  Idaho Department of Lands  

FROM: Bob Hardgrove 

CC:  Meeting Attendees; File  

RE:  Triumph Mine – Discharge Site Relocation – Pre-Bid Meeting Notes 

JOB NO.:  723.0010:2  
 

Notes are from the October 31, 2008 pre-bid meeting held at the Lower Tailings Pile (LTP) of 
the Triumph Mine Site.  Meeting Attendees:  Bob Hardgrove, Eric Wilson, Tony Pirc, Terry 
Dibble, Kim Jorgensen, Chuck Erwin. 

The meeting got underway at 10:07 AM.  Eric gave a brief history of the mine, the Idaho 
Department of Land’s (IDL) involvement, and why we are where we are at today.   

Bob discussed the project scope and the design documents and the following discussions 
ensued: 

• Bob explained the design documents were based on the original design documents for 
the Triumph reclamation work.  

• We walked the alignment and the existing cleanouts were examined by all. 
• The design was completed without having information on the exact pipe elevation or 

SDR rating.  The successful contractor will expose the existing pipe at the pre-con 
meeting so these two items can be identified.  At that point the grade can be verified or 
adjusted and the pipe can be ordered to match the existing.   

• The pipe will be straight graded.   
• The design alignment will be staked the day of the pre-con meeting.  The successful 

contractor and the engineer will walk it and adjust it as needed to maximize pipe cover 
and minimize damage to vegetation. 

• The drawings call out a minimum of 1 foot of bury over the pipe.  It is desired that this be 
more than 1 foot. 

• The pipe is called out as SDR 32.5 butt-fused HDPE.  The tie-in point shall also be butt-
fused.  In order to accomplish that, the pipe will need to be dry.  It was explained that 
there are two sources of water (ponds) that feed the pipe and each source would have to 
be isolated.  This may require pumping down the pond levels below the outlet inverts 
and/or by plugging the pipes at or downstream of the outlets. 
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• The tie-in point is up-stream of the existing end of pipe.  The old pipe downstream of the 
tie-in point will need to be removed, preferably by pulling the pipe out.  This will minimize 
disturbance in and around the standing water. 

• The contractor should minimize activity and disturbance to the adjacent private 
properties.  The IDL does have an easement which allows them to use the access road 
along the existing HDPE pipe.  Alternatively, the site can be accessed across the lower 
tailings pile (LTP).  Access along the west perimeter of the LTP will be accessed by the 
East Fork Road gate.  Access along the south perimeter of the LTP will be accessed 
from IDL’s gate at the end of East Fork Lane.     

• If the LTP is utilized for access, all existing survey monuments, vent pipes, and property 
pins need to be retained and protected.  If the surface gets unstable due to wet weather 
or heavy equipment, this access will no longer be utilized.  Any damage to the surface 
should be repaired at the completion of the project. 

• The existing embankment downstream of where the pipe “daylights” was shown to the 
bidders.  It was explained that this will need additional fill placed on it to ensure its 
stability. 

• Bob explained how the hydro-test will be performed.  This is well documented in the 
specifications. 

• Bob explained that BMP’s will be needed to address ESC concerns.  The contractor will 
need to have an ESC plan on site that identifies and documents the actual BMP’s 
utilized.  The drawings do list some recommendations.  All BMP’s should be properly 
installed per the manufacturer’s recommendations and the DEQ’s Catalog for 
Stormwater BMP’s.  A SWPPP is not necessary as the amount of disturbance will be 
less than one acre. 

• Eric explained the 404 permit approval is forthcoming.  Tony explained there is a T&M 
portion of the bid that will be utilized if the 404 conditions of approval influence the cost 
of the contract. 

• Chuck asked if any bonds were necessary.  Tony stated a bid bond was not required, 
but a performance bond of 100% will be required. 

• Terry asked if there were any safety concerns or training requirements needed if any 
tailings are encountered during the project.  Eric stated he was not aware of any special 
requirements, but would check.  Eric checked with the Idaho DEQ.  DEQ is not aware of 
any specific training requirements due to the potential for encountering mine tailings at 
this site.  However, DEQ did state they strongly recommend the successful contractor 
has one person on site at all times that has been to, at a minimum, the 24-hour 
HAZWOPER training course.   

• The tailings disposal area was shown to the bidders.  This is where tailings will be 
placed if they are excavated during the project.   

• Excess soil material (non-tailings) that is not considered deleterious can be placed 
adjacent to the tailings disposal area. 

 
Full size drawing sets can be picked up at Idaho Blueprint (619 Main St, Boise) by the three 
contractors that attended the pre-bid meeting, Erwin Excavation, T.A. Dibble Excavation, and 
Warner Construction.  
 

 Page 2 



  November 3, 2008 

 Page 3 

All RFI’s should be received by Tony Pirc (tpirc@idl.idaho.gov) by 2:00 PM Wednesday, 
November 5.  RFI’s will be answered by 4:00 PM, November 6.   
 
Bids are due on November 7, 2008 by 4:00 PM.  Tony requested they be hand delivered or 
mailed to their office at 300 N. 6th Street in Boise, prior to the deadline. 
 
Tony is hoping to award the contract on November 10, 2008.  It was discussed the pre-con 
would be November 11, 2008.  Due to a conflict, this has been pushed to November 12, 2008 
at 10:00 AM at the project site.  Again the successful bidder will be required to uncover the 
existing pipe at that time. 
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